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1. STATEMENT OF WORK 

Qualified engineering design teams are invited to submit technical proposals for the 
design of an Automated Material Placement Device, hereinafter referred to as AMP. 
Proposals are to be submitted to the instructors of EGR 3380, hereinafter referred to 
as the client. Upon client approval of a conceptual design, each engineering design 
team, hereinafter referred to as the team, shall build, test, and evaluate a prototype 
device, and shall provide the client with full engineering documentation of the 
prototype design. 

Additional instructions and schedules not included in this RFP for completing design, 
presentation, construction, testing, and documentation milestones will be found in 
the course calendar, milestone assignment documents, and other specific documents 
to be distributed by the client at appropriate times during the project. The design, 
construction, testing, and reporting of the AMP is a requirement for completion of 
Engineering 3380 ‐ Engineering Design I at Baylor University for the Fall Semester 
2010. 

2. DESIGN SPECIFICATION 

2.2 Background 

One of the most common types of machinery is materials‐handling machinery. From 
conveyor belts to cranes, all manner of devices are designed to pick up, place, move, 
or sort materials and parts. Some of these devices are manually controlled; others 
perform their tasks automatically. The project described in this RFP calls for the 
design of an automated materials placement device in the form of a gantry. 

A gantry is a materials transporting device that moves horizontally along an overhead 
rail (with either one or two directions of motion). Typically a gantry consists of the 
rail(s), the mechanism(s) to move laterally along the rail(s), and a hoist to lift and 
lower materials. A two‐direction gantry is illustrated schematically on the cover of 
this RFP.  

   



2.3 Design Requirements 

2.3.1 General function: 

The general objective of the AMP device is to autonomously move along a 1‐D rail 
and deposit three marbles in three separate receptacles located beneath the rail.  

The process will begin with the AMP in a start position at one end of the rail. The 
team will then initiate the AMP with a single electrical switching action. The AMP will 
then move along the rail, depositing marbles in the specified receptacles. After 
depositing the last marble, the AMP will return to the start position and terminate its 
operation.  

The longitudinal locations of the three receptacles will be variable. This means the 
AMP must determine the receptacle locations, which may be different for each 
operation.   

GANTRY GAMES: The AMPs designed by different teams will be testing in the form a 
head‐to‐head competition. Two AMPs will simultaneously move along parallel rails 
and deposit marbles in similarly placed receptacles. The teams will be scored on the 
speed and accuracy of marble placement, along with overall time to complete 
operation.  

2.3.2 Test Stand:  

The client will provide a text stand upon which AMPs will be tested. The test stand is 
detailed in drawings that are appended to this document. Briefly, the test stand is 48‐
in long by 24‐in wide, with 20‐in high vertical walls on both ends of the long 
direction. The stand can be thought of as having two 12‐in wide by 48‐in long playing 
fields side‐by‐side.  

The tops of the walls will have two 1.5‐in x 1.5‐in slots, each halfway between the 
center and either edge. These slots are for mounting the AMP rails for the opposing 
teams. The bottoms of the slots will be approximately 20‐in off the surface of the 
base.  

Attached to the base, and running along a line parallel to the line between the 
centers of the slots, is a fixture to which the receptacles are mounted. The fixture will 
allow the horizontal locations of the receptacles to be varied. The tops of the 
receptacles will be approximately 10‐in above the surface of the base. The 
receptacles are 1 X ¾ CPVC couplings mounted on top of a length of ¾‐in CPVC pipe. 
This makes the openings in the tops of the receptacles cylinders with OD = 1.375‐in 
(nom) and ID = 1.125‐in (nom). 

The receptacles (centers) may be located horizontally anywhere between 12‐in from 
the starting wall to 10‐in from the opposite wall. The closest possible spacing 
between receptacles (centers) is 2‐in. 



2.3.3 Marbles:  

The marbles are nominally 9/16‐in diameter glass (0.5625 ± 0.025). 

2.3.4 Rail:  

The team must provide its own rail. The design of the rail is at the team’s discretion 
within the following constraints. The rail must mount into a pair of mounting slots at 
the top of the walls at either end of a client‐provided test stand. The slots are 1.5‐in X 
1.5‐in square. No part of the rail must be wider than the slots or extend below the 
plane defined by the bottom of the slots. 

2.3.5 Power:  

Power for the AMP device shall be supplied from a DC power source with a nominal 
voltage of 18 V. The source may either be dry cell batteries or an AC‐to‐DC power 
adapter (via a tether).  In the case that an adapter is used, a maximum current of 2A 
is allowed, as specified by the adapter.  In the case that dry cell batteries are used, 
these must be housed in the mobile portion of the gantry device.  

2.3.6 Control: 

After the AMP is mounted on the rail and in the starting position, it shall be activated 
by a single electrical switching action. After activation, the device shall operate 
autonomously under the control of an onboard microcontroller. The programming of 
the microcontroller shall guide the action and shall terminate the action of the AMP. 
No human intervention is allowed once operation begins.  

2.3.7 Setup, Operation, & Reset:  

When the team is called upon to test their device, they will have three minutes to 
secure their rail and AMP to the test stand and ready it for operation. After 
operation, the team will have another two minutes to switch the rail and AMP to the 
opposite side of the test stand and ready for repeat operation. Before, during, and 
after operation, no portion of the AMP may protrude into the opponent’s side of the 
test stand, nor may it interfere in any other way with the operation of the 
opponent’s AMP. 

2.3.8 Safety:  

The device must be deemed safe by the client. This includes, but is not limited to, to 
the following considerations with respect to the operator and others nearby: safety 
from electrical shock hazards; safety from pinch points; safety from sharp edges and 
points; safety from flying debris; safety from chemical contaminants. The device shall 
also operate without damaging the test stand, the opponent’s device, or any part of 
the room.  

   



2.3.9 Scoring:  

The team will be awarded a score according to the following formula: 

Score = (PM*25 + CO*5) + (FM*5) = Base + Bonus 

where,  

PM = # correctly placed marbles (can be 0, 1, 2, or 3) 

FM = # marbles placed first in a receptacle before opponent’s (can be 0, 1, 2, or 3) 

CO = Completed Operation factor. This is awarded if the device moves completely 
out of the starting area, releases all three marbles after leaving starting area, 
returns into the starting area after releasing marbles, and then terminates 
operation. 

  CO = 5 if operation time ≤ 15 s 
  CO = 4 if operation time ≤ 30 s, > 15 s 

CO = 3 if operation time ≤ 40 s, > 30 s 
CO = 2 if operation time ≤ 50 s, > 40 s 
CO = 1 if operation time ≤ 60 s, > 50 s 
CO = 0 if operation time > 60 s 
 

By this formula, a team whose AMP correctly places all three marbles and completes 
its operation in under 15‐s will receive a base score of 100. For each marble a team’s 
AMP places in a given receptacle before the opposing team’s AMP, the team will 
receive an additional 5 bonus points, for a total maximum score of 115. If two teams 
are judged to deposit marbles simultaneously, each will receive the bonus. 

 
 
 

3. SAFETY REQUIREMENTS 

The team shall conduct all construction and testing with safety as the paramount 
consideration. Failure to observe workplace safety rules will lead to penalties in 
performance evaluation. Egregious or repeated safety violations, or disregard for 
Safety Officers, can result in dismissal from the course.  

Cleanliness in the workplace is expected at all times and in all work areas. Failure to 
observe workplace rules will lead to penalties in performance evaluation. The design 
team shall clean all work areas with each use. 



4. REPORTING & DOCUMENTATION REQUIREMENTS 

The team shall document the design by use of manuscripts, calculations, schematics, 
flowcharts, computer code, and design models/drawings. Specifications for required 
documentation and due dates not otherwise contained herein will be contained in 
the course calendar and/or will be distributed by the client at appropriate points 
during the project.  

1.1 PRELIMINARY CONCEPTUAL DESIGN REVIEW (PCDR) 

4.4.1 Date 

9/23/2010 

4.4.2 Objective 

The PCDR is a formal presentation. The client should be apprised of your conceptual 
design progress; i.e., you should describe one or more solution concepts that your 
team is considering. The main goal is to foster constructive discussion of possible 
design approaches for the purpose of advancing the team toward concept selection. 

4.4.3 Format 

 Duration: 5‐8 Minutes 
 Given by one team member. 
 Visual aids using PowerPoint and/or Elmo 
 Business casual dress. 

   



4.5 CONCEPTUAL DESIGN REVIEW (CDR) 

4.5.1 Date 

9/30/2010 

4.5.2 Objective 

The CDR is a top‐down formal presentation to the client of the selected design 
concept. The client should understand how your proposed design will meet the 
specifications in this RFP. The client should gain a clear picture of the major 
components/systems and their overall arrangement/function. Furthermore, the 
client should understand your team’s implementation plan for completing the 
project. 

4.5.3 Format 

 Duration: 7‐10 Minutes 
 Given by two team members, with approximately equivalent contributions. 
 Professional quality visual aids (PowerPoint as primary platform); other visual 

aids as appropriate 
 Business casual dress. 



4.6 PRELIMINARY DESIGN REVIEW 1 (PDR 1) & DRAWING SET 1 (DS 1) 

4.6.1 Date 

10/7/2010 

4.6.2 Objective 

PDR 1 & DS 1 is for the purpose of communicating the detailed design of a major 
subsystem through a presentation and drawings. 

4.6.3 Presentation Format 

 Duration: 4‐6 Minutes 
 Given by one team member 
 Professional quality visual aids (PowerPoint as primary platform); other visual 

aids as appropriate 
 Business casual dress 

4.6.4 Drawing Format 

 Subsystem Drawings 
o Assembly drawing(s) of subsystem including bill(s) of materials. 
o Circuit schematic(s) for subsystem. 
o Detailed drawings of subsystem parts that must be manufactured  

 
 

4.7 SUBSYSTEM TEST (SST) 

4.7.1 Date 

10/14/2010 

4.7.2 Objective 

The subsystem test is a hardware demonstration of the performance of the 
subsystem described in the PDR 1 & DS 1. 



4.8 PDR 2 & DS 2 

4.8.1 Date 

10/21/2010 

4.8.2 Objective 

PDR 2 is for the purpose of communicating the detailed design and integration of two 
major subsystems through a presentation and drawings. 

4.8.3 Presentation Format 

 Duration: 4‐6 Minutes 
 Given by one team member 
 Professional quality visual aids (PowerPoint as primary platform); other visual 

aids as appropriate 
 Business casual dress 

4.8.4 Drawing Format 

 Subsystem Drawings 
o Assembly drawing(s) of all subsystems involved, including bill(s) of 

materials (and including revisions of DS 1). 
o Circuit schematic(s) for subsystems. 
o Detailed drawings of subsystem parts that must be manufactured  

4.9 SYSTEM INTEGRATION TEST (SIT) 

4.9.1 Date 

10/28/2010 

4.9.2 Objective 

The system integration test is a hardware demonstration of the integrated 
performance of the two subsystem described in the PDR 2 & DS 2. 



4.10 PDR 3 & DS 3 

4.10.1 Date 

11/4/2010 

4.10.2 Objective 

PDR 3 is for the purpose of communicating the detailed design of the entire device 
through a presentation and drawings. 

4.10.3 Presentation Format 

 Duration: 5‐8 Minutes 
 Given by one team member 
 Professional quality visual aids (PowerPoint as primary platform); other visual 

aids as appropriate 
 Business casual dress 

4.10.4 Drawing Format 

 System Drawings 
o Assembly drawing(s) of entire system and all subsystems including 

bill(s) of materials. 
o Circuit schematic(s) for entire system. 
o Detailed drawings of parts that must be manufactured  

4.11 PRELIMINARY SYSTEM TEST (PST) 

4.11.1 Date 

11/11/2010 

4.11.2 Objective 

The preliminary system test is a preliminary hardware demonstration of the 
performance of the entire system as described in the PDR 3 & DS 3. 

4.12 COMPLIANCE TEST (CT) 

4.12.1 Date 

11/18/2010 



4.12.2 Objective 

The compliance test is the final and critical hardware evaluation. System 
performance will be evaluated against all specifications. Data will be collected and 
analyzed.  

4.13 FINAL DESIGN REVIEW (FDR) 

4.13.1 Date 

11/22/2010 

4.13.2 Objective 

The FDR is a public presentation of the design to a general audience including the 
client, other design teams, invited faculty, students, and guests. 

4.13.3 Presentation Format 

 Duration: 3 minutes ±20 seconds 
 Given by one team member 
 Professional quality visual aids (PowerPoint as primary platform); other visual 

aids as appropriate 
 Professional dress 

4.14 Final Report and Final Drawing Set (FR&FDS) 

4.14.1 Date 

12/6/2010 

4.14.2 Objective 

The Final Report and Drawings are archival documents that provide a complete and 
permanent record of the design. 

4.14.3 Report Format 

The format for the final report will be communicated to the design teams by the 
client by 4/9/2010 

4.14.4 Drawing Format 

 Subsystem Drawings 
o Assembly drawing(s) of entire system and all subsystems including 

bill(s) of materials. 
o Circuit schematic(s) for entire system. 
o Detailed drawings of parts that must be manufactured  
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